SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 141 CONTRACT ID : IR-35629-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW INTERCHANGE, BRIDGE CONSTRUCTION AND REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-11823 CONSTRUCTION ENGINEERING GPS ROVER LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
12 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 68.000 SYS
16 202-02272 PAVED SIDE DITCH, REMOVE 143.000 LET
17 202-02279 CURB AND GUTTER, REMOVE 1,904.000 LET
18 202-02637 PIPE ABANDON AND GROUT FILL 362.000 LEFT
19 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
20 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
21 202-92953 CURB AND GUTTER TURNOUT, REMOVE 24.000 SYS
22 202-93741 GUARDRAIL, END TREATMENT, REMOVE 6.000 EACH
23  202-96531 FENCE RIGHT-OF-WAY, REMOVE 7,938.000 LEFT
24 202-98488 PIPE END SECTION, REMOVE 25.000 EACH
25 203-02000 EXCAVATION, COMMON 87,380.000 CYS
26 203-02020 EXCAVATION, UNCLASSIFIED 18,000.000 CYs
27 203-02131 EXPLORATORY EXCAVATION 20.000 CYs
28 203-04523 DEWATERING LUMP LUMP
29 204-08415 STAKE, SETTLEMENT 12.000 EACH
30 205-03371 SEDIMENT, REMOVE 80.000 CYSs
31 205-06930 SPLASHPAD 7.000 TON
32 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 80.000 TON
33 205-06933 TEMPORARY INLET PROTECTION 79.000 EACH
34 205-06934 TEMPORARY MULCH 54.000 TON
35 205-06936 TEMPORARY SEDIMENT TRAP 154.000 TON
36 205-06937 TEMPORARY SILT FENCE 775.000 LET
37 205-06938 TEMPORARY SLOPE DRAIN. 235.000 LET
38 205-09543 NO. 2 STONE 102.000 TON
39 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 108.000 LEFT
40 205-11587 TEMPORARY GEOTEXTILE 617.000 SYS
41 205-11591 TEMPORARY SEED MIXTURE 3,206.000 LBS
42 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 363.000 CYs
43 206-93520 TEMPORARY SHEET PILING 12,795.000 SET
44 207-08264 SUBGRADE TREATMENT, TYPE II 4,513.000 SYS
45 207-08266 SUBGRADE TREATMENT, TYPE III 1,292.000 SYS
46 207-09934 SUBGRADE TREATMENT, TYPE IB 44,361.000 SYS
47 208-02046 GRADING IN GORE AREA 4.000 EACH
48 211-02050 B BORROW 58,071.000 CYs
49 211-09264 STRUCTURE BACKFILL, TYPE 1 11,401.000 CYs
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SECTION NO. 0001 NEW INTERCHANGE, BRIDGE CONSTRUCTION AND REPLACEMENT
50 211-09266 STRUCTURE BACKFILL, TYPE 3 69,957.000 CYS
51 215-07043 CHEMICAL MODIFICATION, SOILS 13,309.000 SYS
52 301-07448 COMPACTED AGGREGATE NO. 53 BASE 6,088.000 TON
53 302-07455 DENSE GRADED SUBBASE 2,141.000 cyYs
54 303-01180 COMPACTED AGGREGATE NO. 53 3,763.000 TON
55 304-07494 WIDENING WITH HMA, TYPE C 1,686.000 TON
56 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,683.000 SYS
57 401-06264 PROFILOGRAPH, HMA LUMP LUMP
58 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,290.000 TON
59 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 1,703.000 TON
60 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 2,150.000 TON
61 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 2,397.000 TON
62 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 3,440.000 TON
63 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 4,430.000 TON
64 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 1,511.000 TON
65 401-10258 JOINT ADHESIVE, SURFACE 34,188.000 LFT
66 401-10259 JOINT ADHESIVE, INTERMEDIATE 34,188.000 LFT
67 401-11785 LIQUID ASPHALT SEALANT 34,188.000 LFT
68 406-05520 ASPHALT FOR TACK COAT 34.000 TON
69 415-11527 BASE SEAL 9.000 TON
70 501-09107 QC/QA-PCCP, 9 IN. 8,870.000 SYS
71 502-11564 PCCP, 7 IN. 512.000 SYs
72 503-05240 D-1 CONTRACTION JOINT 10,836.000 LET
73 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 7.000 EACH
74 601-02241 GUARDRAIL, REMOVE 7,683.000 LET
75 601-06246 IMPACT ATTENUATOR, R2-W1l, TL-3 1.000 EACH
76 601-06247 IMPACT ATTENUATOR, R2-W2, TL-3 1.000 EACH
77 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
78 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 5,576.000 LFT
79 602-01064 CONCRETE BARRIER 2,817.000 LFT
80 602-01064 CONCRETE BARRIER 278.000 LFT
81 602-06729 BARRIER, DELINEATOR 14.000 EACH
82 603-01752 FENCE GATE, CHAIN LINK, 96 IN. X 5 FT 1.000 EACH
83 603-01932 FENCE, CHAIN LINK, 96 IN. 55.000 LFT
84 603-06045 FENCE, CHAIN LINK, 48 IN. 7,536.000 LFT
85 604-05528 HMA FOR SIDEWALK 260.000 TON
86 604-06070 SIDEWALK, CONCRETE 44.000 SYS
87 604-06070 SIDEWALK, CONCRETE 746.000 SYS
88 604-08086 CURB RAMP, CONCRETE 170.000 SYS
89 604-11738 DETECTABLE WARNING ELEMENT 10.000 LFT
90 605-06095 CURB, INTEGRAL B CONCRETE 1,348.000 LFT
91 605-06125 CURB, CONCRETE, MODIFIED 2,301.000 LET
92 605-06140 CURB AND GUTTER, CONCRETE 3,272.000 LFT
93 605-06145 CURB AND GUTTER, B, CONCRETE 1,692.000 LFT
94 605-06255 CENTER CURB, D CONCRETE 170.000 SYS
95 605-06255 CENTER CURB, D CONCRETE 40.000 SYS
96 605-06255 CENTER CURB, D CONCRETE 1,407.000 SYS
97 606-07484 MILLED HMA CORRUGATIONS 8,813.000 LFT

98 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 450.000 SYS
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99 610-07487 HMA FOR APPROACHES, TYPE B 51.000 TON
100 610-07488 HMA FOR APPROACHES, TYPE C 1,780.000 TON
101 610-09108 PCCP FOR APPROACHES, 9 IN. 505.000 SYS
102 615-06490 RIGHT-OF-WAY MARKER 24.000 EACH
103 615-06505 MONUMENT, B 31.000 EACH
104 615-06510 MONUMENT, C 12.000 EACH
105 615-06515 MONUMENT, D 30.000 EACH
106 616-02320 GEOTEXTILES 4,285.000 SYS
107 616-06405 RIPRAP, REVETMENT 3,447.000 TON
108 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
109 621-02770 EROSION CONTROL BLANKET 15,420.000 SYS
110 621-06545 FERTILIZER 4.000 TON
111 621-06554 SEED MIXTURE U 1,603.000 LBS
112 621-06565 MULCHING MATERIAL 22.000 TON
113 621-06567 WATER 11.000 kGAL
114 621-06570 TOPSOIL 184.000 CYS
115 621-06575 SODDING, NURSERY 3,806.000 SYS
116 628-09403 FIELD OFFICE, C 15.000 MOS
117 628-09409 MOBILE INTERNET SERVICE 45.000 MOS
118 628-11729 CELLULAR TELEPHONE, TYPE A 6.000 EACH
119 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
120 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
121 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 90.000 MOS
122 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
123 701-08253 PILE, SLEEVES 32.000 EACH
124 701-09558 TEST PILE, INDICATOR, PRODUCTION 510.000 LEFT
125 701-09560 TEST PILE, INDICATOR, RESTRIKE 6.000 EACH
126 701-09683 PILE SHOE, HP 12 X 74 76.000 EACH
127 701-95780 PILE, STEEL H, HP 12 X 74 5,161.000 LET
128 702-51005 CONCRETE, A, SUBSTRUCTURE 237.700 CYSs
129 702-51015 CONCRETE, B, FOOTINGS 107.800 CYs
130 702-51863 FIELD DRILLED HOLE IN CONCRETE 228.000 EACH
131 702-90915 CONCRETE, CLASS, A 188.000 CYS
132 702-92857 CONCRETE, C, SUBSTRUCTURE 107.600 CYs
133 703-06028 REINFORCING BARS 61,273.000 LBS
134 703-06029 REINFORCING BARS, EPOXY COATED 543,502.000 LBS
135 704-51002 CONCRETE, C, SUPERSTRUCTURE 824.600 CYsS
136 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 4.000 EACH
137 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 7,905.000 SYS
138 706-08502 REINFORCED CONCRETE MOMENT SLAB, 15 IN. 15.000 SYS
139 706-09960 RAILING, CONCRETE FC 4,167.000 LEFT
140 706-09960 RAILING, CONCRETE FC 1,814.000 LEFT
141 706-09960 RAILING, CONCRETE FC 105.000 LET
142 706-09964 RAILING, CONCRETE PS-2 698.000 LEFT
143 706-11419 RAILING, STEEL PS-2 715.000 LEFT
144 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 5.000 EACH
145 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
146 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 3.000 EACH
147 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 2.000 EACH
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148 706-51020 RAILING, CONCRETE C 0.900 cys
149 709-51821 SURFACE SEAL LUMP LUMP
150 709-51821 SURFACE SEAL LUMP LUMP
151 711-51038 STRUCTURAL STEEL LUMP LUMP
152 711-51038 STRUCTURAL STEEL LUMP LUMP
153 715-04612 PIPE 1,856.000 LET
154 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 14,286.000 LET
155 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 703.000 LET
156 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,311.000 LFT
157 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 462.000 LFT
158 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 2,376.000 LET
159 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 188.000 LET
160 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,314.000 LFT
16l 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 550.000 LFT
162 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 446.000 LFT
163 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 36.000 LFT
164 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 87.000 LFT
165 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 14.000 LFT
166 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 91.000 LFT
167 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 5.000 TON
168 715-09064 VIDEO INSPECTION FOR PIPE 9,652.000 LFT
169 715-46000 PIPE END SECTION, DIAMETER 12 IN. 14.000 EACH
170 715-46005 PIPE END SECTION, DIAMETER 15 IN. 6.000 EACH
171 715-46010 PIPE END SECTION, DIAMETER 18 IN. 5.000 EACH
172 715-46020 PIPE END SECTION, DIAMETER 24 IN. 3.000 EACH
173 715-46030 PIPE END SECTION, DIAMETER 30 IN. 4.000 EACH
174 715-46040 PIPE END SECTION, DIAMETER 36 IN. 3.000 EACH
175 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN. 415.000 LFT
176 718-06528 OUTLET PROTECTOR, 1 26.000 EACH
177 718-06528 OUTLET PROTECTOR, 1 1.000 EACH
178 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
179 718-52610 AGGREGATE FOR UNDERDRAINS 4,745.000 CYS
180 718-99153 GEOTEXTILES FOR UNDERDRAIN 16,439.000 SYS
181 720-02442 PIPE PLUG EXISTING 4.000 EACH
182 720-08239 MANHOLE, J7 MODIFIED 2.000 EACH
183 720-08241 MANHOLE, K15 MODIFIED 2.000 EACH
184 720-08661 MANHOLE, K5 MODIFIED 10.000 EACH
185 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
186 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 2.000 EACH
187 720-45040 INLET, G7 1.000 EACH
188 720-45042 INLET, HAS 26.000 EACH
189 720-45410 MANHOLE, C4 10.000 EACH
190 720-45510 MANHOLE, C4 MODIFIED 7.000 EACH
191  720-94157 MANHOLE, C 2.000 EACH
192 720-94612 MANHOLE, K4 5.000 EACH
193  720-95335 MANHOLE, M4 1.000 EACH
194 720-95409 MANHOLE, J4 MODIFIED 1.000 EACH
195 720-95422 MANHOLE, J4 2.000 EACH
196 720-98174 INLET, B15 13.000 EACH
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197 720-98555 INLET, C15 2.000 EACH
198 720-99416 CATCH BASIN, B15 7.000 EACH
199 720-99417 CATCH BASIN, C15 10.000 EACH
200 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
201 731-93945 FACE PANELS, CONCRETE 110,383.000 SET
202 731-93946 WALL ERECTION 110,383.000 SET
203 731-93947 LEVELING PAD, CONCRETE 6,519.000 LEFT
204 732-11770 AGGREGATE FOR DRAINAGE FILL 13,637.000 CYS
205 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
206 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
207 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
208 801-06201 TEMPORARY PANEL SIGNS 378.000 SET
209 801-06202 TEMPORARY PANEL SIGN SUPPORTS 166.000 LEFT
210 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 107,334.000 LEFT
211 801-06625 DETOUR ROUTE MARKER ASSEMBLY 56.000 EACH
212 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
213 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
214 801-06775 MAINTAINING TRAFFIC LUMP LUMP
215 801-07119 BARRICADE, III-B 228.000 LEFT
216 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 29,254.000 LEFT
217 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
218 802-02475 SIGN, PANEL, RELOCATE 1.000 EACH
219 802-04314 SIGN 1.000 EACH
220 802-04893 REFERENCE POST 4.000 EACH
221 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 662.000 LET
222 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 518.000 LEFT
223 802-07057 SIGN, PANEL, WITH LEGEND 5,455.000 SFT
224 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 14.000 EACH
225 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 4.000 EACH
226 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 8.000 EACH
227 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 2.000 EACH
228 802-07154 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII 2.000 EACH
229 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 2.000 EACH
230 802-09221 OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE A 1.000 EACH
231 802-09222 OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE B 1.000 EACH
232 802-09223 OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE C 1.000 EACH
233 802-09535 BOX TRUSS SIGN STRUCTURE FOUNDATION, 33 IN. 4.000 EACH
234 802-09537 BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN. 2.000 EACH
235 802-09577 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E 1.000 EACH
236 802-09579 CANTILEVER SIGN SUPPORT FOUNDATION, DRILLED SHAFT 33 IN. 7.000 EACH
237 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 345.000 SET
238 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 924.000 SET
239 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 36.000 SET
240 802-11649 SIGN FOUNDATION 3.000 EACH
241 802-11818 OVERHEAD SIGN STRUCTURE, BUTTERFLY CANTILEVER 7.000 EACH
242 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 28.000 EACH
243 802-74050 SIGN, OVERHEAD, REMOVE 9.000 EACH
244 802-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 2.000 EACH

245 802-76095 STRUCTURAL STEEL, BREAKAWAY 4,616.000 LBS
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246 804-06770 DELINEATOR POST 29.000 EACH
247 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 25 FT. 1.000 EACH
248 805-11379 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 45 FT. 1.000 EACH
249 805-11382 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 60 FT. 2.000 EACH
250 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, B 2.000 EACH
251 805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80 163.000 LET
252 805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80 1,373.000 LET
253 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 500.000 LET
254 807-02106 LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESS SODIUM 4.000 EACH
255 807-02428 LIGHTING FOUNDATION, CONCRETE WITH GROUND 38.000 EACH
256 807-02618 WIRE, NO. 2 COPPER, 3 1/C 1,536.000 LET
257 807-03950 LUMINAIRE ORNAMENTAL 15.000 EACH
258 807-03951 LIGHT POLE ORNAMENTAL 15.000 EACH
259 807-04507 TRANSFORMER 1.000 EACH
260 807-04653 LIGHTING FOUNDATION 11.000 EACH
261 807-04654 LIGHT POLE 1.000 EACH
262 807-04654 LIGHT POLE 1.000 EACH
263 807-04654 LIGHT POLE 1.000 EACH
264 807-05072 TOWER 1.000 EACH
265 807-05072 TOWER 1.000 EACH
266 807-05072 TOWER 1.000 EACH
267 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 8,066.000 LET
268 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 14,620.000 LET
269 807-08317 CIRCUIT INSTALLATION, STRUCTURE NUMBER 4.000 EACH
270 807-11712 WIRE, NO. 6 COPPER, 1/C 1,536.000 LET
271 807-78590 HANDHOLE 5.000 EACH
272 807-78590 HANDHOLE 12.000 EACH
273 807-84700 LIGHT POLE, 38 FT. E.M.H. 10.0 FT. MAST ARM, TRANSFORMER 5.000 EACH
274 807-84716 LIGHT POLE, 38 FT. E.M.H. 18.0 FT. MAST ARM, TRANSFORMER 1.000 EACH
275 807-84762 LIGHT POLE, 40 FT. E.M.H. 15.0 FT. MAST ARM, TRANSFORMER 3.000 EACH
276 807-84804 LIGHT POLE, 42 FT. E.M.H. 10.0 FT. MAST ARM, TRANSFORMER 21.000 EACH
277 807-84814 LIGHT POLE, 42 FT. E.M.H. 15.0 FT. MAST ARM, TRANSFORMER 1.000 EACH
278 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 34.000 EACH
279 807-86805 SERVICE POINT, I 3.000 EACH
280 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 5,441.000 LET
281 807-86910 CONNECTOR KIT, UNFUSED 53.000 EACH
282 807-86915 CONNECTOR KIT, FUSED 53.000 EACH
283 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 132.000 EACH
284 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
285 807-86930 INSULATION LINK, NON-WATERPROOFED 106.000 EACH
286 807-86935 INSULATION LINK, WATERPROOFED 88.000 EACH
287 807-86955 CABLE-DUCT MARKER 5.000 EACH
288 807-86955 CABLE-DUCT MARKER 8.000 EACH
289 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 88.000 LET
290 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 649.000 LET
291 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 22,343.000 LET
292 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 32,308.000 LET
293 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 4,206.000 LET
294 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 684.000 LET
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295 808-06716 LINE, REMOVE 152,866.000 LFT
296 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
297 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 5,768.000 LEFT
298 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 3,329.000 LEFT
299 808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. 363.000 LFT
300 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 18.000 EACH
301 808-10099 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 32.000 LEFT
302 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN. 2,778.000 LET
303 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 61.000 LET
304 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 1,147.000 LEFT
305 808-11698 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN. 126.000 LEFT
306 808-12032 GROOVING FOR PAVEMENT MARKINGS 66,033.000 LEFT
307 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 4,638.000 LFT
308 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,483.000 LEFT
309 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 151.000 LEFT
310 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 26.000 EACH
311 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
312 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,441.000 EACH
313 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,679.000 EACH
314 809-04652 SERVICE POINT 1.000 EACH
315 809-04652 SERVICE POINT 2.000 EACH
316 809-06114 ANTENNA 1.000 EACH
317 809-06128 CCTV ASSEMBLY 1.000 EACH
318 809-06128 CCTV ASSEMBLY 1.000 EACH
319 809-06128 CCTV ASSEMBLY 1.000 EACH
320 809-08398 ITS CONTROLLER CABINET 1.000 EACH
321 809-08398 ITS CONTROLLER CABINET 1.000 EACH
322 809-08399 ITS CONTROLLER CABINET FOUNDATION 1.000 EACH
323 809-08571 AFP 1.000 EACH
324 809-09343 ITS 1.000 EACH
325 809-09343 ITS 1.000 EACH
326 809-09343 ITS 1.000 EACH
327 809-09343 ITS 1.000 EACH
328 809-09343 ITS 1.000 EACH
329 809-11707 ITS FIELD SWITCH 1.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-02000 EXCAVATION, COMMON 1,420.000 cYs
14 203-02070 BORROW 5,355.000 cys
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 8.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
17 205-06934 TEMPORARY MULCH 3.000 TON
18 205-06937 TEMPORARY SILT FENCE 19,373.000 LFT
19 205-09543 NO. 2 STONE 1,250.000 TON
20 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 84.000 LFT
21 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 14.000 CYS
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 253.000 SYS
23 207-08268 SUBGRADE TREATMENT, TYPE IV 811.000 SYS
24 207-09895 SUBGRADE TREATMENT, TYPE V 12,321.000 SYS
25 211-09265 STRUCTURE BACKFILL, TYPE 2 424 .000 CYS
26 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,483.000 TON
27 303-07662 STONE 1,647.000 TON
28  401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 46.000 TON
29  401-07389 QC/OA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 77.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 145.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 145.000 LFT
32 406-05521 ASPHALT FOR TACK COAT 3,821.000 SYS
33 503-08121 EXPANSION JOINT 32.000 LET
34 603-02736 FENCE, WOOD, RESET 139.000 LFT
35 603-03829 FENCE 3,201.600 LFT
36 604-05528 HMA FOR SIDEWALK 585.000 TON
37 604-06070 SIDEWALK, CONCRETE 136.000 SYS
38 604-07569 PAVERS 214.000 SYS
39 604-07897 CURB RAMP, CONCRETE, C 60.000 SYS
40 604-95344 HAND RAIL, PEDESTRIAN 115.000 LFT
41 604-95344 HAND RAIL, PEDESTRIAN 61.000 LFT
42 604-95344 HAND RAIL, PEDESTRIAN 100.000 LFT
43 605-06120 CURB, CONCRETE 239.000 LET
44 605-06125 CURB, CONCRETE, MODIFIED 193.000 LFT
45 605-06145 CURB AND GUTTER, B, CONCRETE 263.000 LFT
46 610-07487 HMA FOR APPROACHES, TYPE B 81.000 TON
47 610-09108 PCCP FOR APPROACHES, 9 IN. 131.000 SYS
48 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
49 615-11537 PARKING BARRIER, CONCRETE 4.000 EACH
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50 616-02320 GEOTEXTILES 174.000 SYS
51 616-05689 RIPRAP, CLASS 2 139.000 TON
52 616-06405 RIPRAP, REVETMENT 5.500 TON
53 616-11736 DECORATIVE STONE 1.500 TON
54 618-03812 BENCH 4.000 EACH
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
56 621-02770 EROSION CONTROL BLANKET 229.000 SYS
57 621-06545 FERTILIZER 0.500 TON
58 621-06560 MULCHED SEEDING U 674.000 SYS
59 621-06565 MULCHING MATERIAL 8.000 TON
60 621-06567 WATER 201.000 kGAL
61 621-06575 SODDING, NURSERY 773.000 SYS
62 621-09867 MULCHED SEEDING 1,410.000 SYS
63 622-01937 PLANT 3,400.000 EACH
64 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 297.000 EACH
65 622-05647 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN. 2.000 EACH
66 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 11.000 EACH
67 622-05654 PLANT, PERENNIAL 690.000 EACH
68 628-09402 FIELD OFFICE, B 12.000 MOS
69 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
70 628-11977 COMPUTER SYSTEM 2.000 EACH
71 702-51863 FIELD DRILLED HOLE IN CONCRETE 156.000 EACH
72 702-92857 CONCRETE, C, SUBSTRUCTURE 8.800 CYSs
73 702-93722 CONCRETE, C, 66.100 CYS
74 703-06028 REINFORCING BARS 6,932.000 LBS
75 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
76 709-51821 SURFACE SEAL LUMP LUMP
77 710-09158 PATCHING CONCRETE STRUCTURES 200.000 SET
78 711-04845 BRIDGE STEEL TRUSS PRE-ENGINEERED LUMP LUMP
79 711-51038 STRUCTURAL STEEL LUMP LUMP
80 711-96866 GRID FLOOR, STEEL 252.000 SFT
81 714-11109 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 60.000 LET
82 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 25.000 LET
83 715-06825 CONCRETE ANCHOR 1.000 EACH
84 715-46000 PIPE END SECTION, DIAMETER 12 IN. 2.000 EACH
85 715-46040 PIPE END SECTION, DIAMETER 36 IN. 1.000 EACH
86 715-95491 PIPE, RELAID, 18 IN. 44.000 LET
87 720-98363 CATCH BASIN, MODIFIED 1.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
89 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
90 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
93 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 310.500 LET
94 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 18.000 LEFT
95 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 183.500 SET
96 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 10.500 SET
97 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 2.000 EACH

98 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
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99 805-08214 CONDUIT, PVC, 2 IN. SCHEDULE 40 25.000 LET
100 805-11496 PEDESTRIAN HYBRID BEACON 1.000 EACH
101 805-11744 HANDHOLE SIGNAL TYPE 2 1.000 EACH
102 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 4.000 EACH
103 805-78445 SIGNAL SERVICE 1.000 EACH
104 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 25.000 LFT
105 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 540.000 LFT
106 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
107 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 199.000 LFT
108 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 609.000 LEFT
109 808-06716 LINE, REMOVE 172.000 LET
110 808-08258 TRANSVERSE MARKING 159.000 LEFT
111 808-08258 TRANSVERSE MARKING 236.000 LEFT
112 808-08258 TRANSVERSE MARKING 25.000 LET
113 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 80.000 LFT

114 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 1.000 EACH



